
GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 

CONSTRUCTION SERVICES FOR ADA IMPROVEMENTS 
AT HILLCREST RECREATION CENTER 

Solicitation #: DCAM-15-CS-0136 

Addendum No. 3 
Issued: October 13, 2015 

This Addendum Number 03 is issued by e-mail on October 13, 2015. Except as modified 
hereby, the Request for Proposals ("RFP") remains unmodified. 

Item #1 

Revised Bid Form: Please see attached revised bid form ("Attachment B"). 

Item #2 

Requests for Information: Below is a list of questions received and the Department's 
responses. 

1. What is the duration of this project? Response: The Contractor will have thirty (30) 
days to complete submittals and work with the Department before the Notice to 
Proceed (NTP) for construction is issued. Once the NTP for construction is issued, 
the Contractor shall have forty five (45) days to complete the Project.  

2. For the proposed new concrete path in the back of building; will the existing pavers be 
removed, integrated, or will the new concrete path be next to the existing pavers? 
Response: General contractor to remove existing pavers. Excavate for a sidewalk 
slab on grade the same width as exterior door landing. Sidewall shall be 4" thick 
slab on grade with 6x6x1/8" WWF reinforcement and the sidewalk shall have a 
continuous 8" x 6" turndown along each side and at ends. Provide a score pattern 
at 2' O.C. and provide construction joints at 4'-0" UNO. When abutting existing 
concrete landing, provide %" fiberboard expansion. Concrete to be a minimum of 
3000 PSI and sidewalk shall slope 1/8" across full width and have a broom texture 
finish. 

3. Proposed concrete paths on NW & SE corners of building; there are trees in the way of 
the proposed concrete walkways, will these trees be removed or relocated? Response: 
Please remove and relocate trees to in order for the new pathways to provide a 
direct route away from building. Trees should be relocated to the side of the path, 
exact location to be coordinated in field. 

4. The architectural drawings D0001 #D12 and A0002 Annotative Note #5 reference the 
removal of a non ADA compliant toilet and the installation of a new ADA compliant 
toilet in the Men's Bathroom. The plumbing drawings to include the plumbing fixture 
schedule on P501 do not list a new ADA toilet in this location. Please clarify if a new 
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Item #1 
 
Revised Bid Form: Please see attached revised bid form (“Attachment B”). 
 
Item #2 
 
Requests for Information: Below is a list of questions received and the Department’s 
responses.   
 

1. What is the duration of this project? Response: The Contractor will have thirty (30) 
days to complete submittals and work with the Department before the Notice to 
Proceed (NTP) for construction is issued. Once the NTP for construction is issued, 
the Contractor shall have forty five (45) days to complete the Project.  
 

2. For the proposed new concrete path in the back of building; will the existing pavers be 
removed, integrated, or will the new concrete path be next to the existing pavers? 
Response: General contractor to remove existing pavers.  Excavate for a sidewalk 
slab on grade the same width as exterior door landing.  Sidewall shall be 4” thick 
slab on grade with 6x6x1/8” WWF reinforcement and the sidewalk shall have a 
continuous 8” x 6” turndown along each side and at ends.  Provide a score pattern 
at 2’ O.C. and provide construction joints at 4’-0” UNO.  When abutting existing 
concrete landing, provide ½” fiberboard expansion.  Concrete to be a minimum of 
3000 PSI and sidewalk shall slope 1/8” across full width and have a broom texture 
finish. 
 

3. Proposed concrete paths on NW & SE corners of building; there are trees in the way of 
the proposed concrete walkways, will these trees be removed or relocated? Response:  
Please remove and relocate trees to in order for the new pathways to provide a 
direct route away from building.  Trees should be relocated to the side of the path, 
exact location to be coordinated in field.    
 

4. The architectural drawings D0001 #D12 and A0002 Annotative Note #5 reference the 
removal of a non ADA compliant toilet and the installation of a new ADA compliant 
toilet in the Men’s Bathroom.  The plumbing drawings to include the plumbing fixture 
schedule on P501 do not list a new ADA toilet in this location. Please clarify if a new 
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ADA toilet is required in the Men's Bathroom. Response: A new ADA toilet is 
required in the Men's Bathroom as specified within architectural specification sheet 
A000G-2 division 22400. 

5. The architectural drawings D0001 #13 and A0002 Annotative Note #6 reference the 
removal of a non ADA compliant sink and installation of a new ADA compliant sink in 
the Kitchen. The plumbing drawings to include the plumbing fixture schedule on P501 
do not list a new ADA sink in this location. Please clarify if a new ADA sink is required 
in the Kitchen. Response: A new ADA compliant sink is required in the kitchen as 
specified provided within architectural specification sheet A000G-2 division 22400. 

6. Drawing A00001 shows a new concrete path at existing pair of doors on the west side of 
the building. There is an existing tree. Should the tree be removed, relocated, or the 
sidewalk moved? Response: Tree to be relocated within 30' to a location TBD. 

7. Drawing A0001 shows wood flooring to be replaced in three corners of the gymnasium. 
The area in the upper left corner appears to have already been replaced. Please verify 
that work is still in our scope of work. Response: At this time, assume the following: 
Gymnasium: remove all flooring within a 20' radius from each exterior door way. 
Including substrate. Provide pricing to reinstall the sleeper substrate and tooth in 
new flooring to match existing. Assume to sand and refinish entire gymnasium 
floor. 

8. Note 3 on drawing A0001 indicates that we are to modify two corners of the lower 
bleacher unit to accommodate wheelchairs. It appears the upper corner as well as the 
other bleacher unit has already been modified. Please verify if any work other than rails 
is required at the upper corner on the drawings. Also, please provide contact information 
for the bleacher manufacturer and/or company that modified the bleachers so that we may 
match their work. Response: Three wheelchair seats exist. A total of five are 
required. Please do not modify existing bleachers. Instead provide a 3'x3' seating 
designation areas adjacent to the east and west end of the lowest seating level of the 
north bleachers. The 3'x3' area shall be indicated with 2-coats of low-VOC line 
designation paint to match existing gym wood flooring system lining. This shall 
have 2 coats of finish and 2 coats urethane finish to match existing flooring. 

9. Note D06 on drawing D001 states that we are to remove all non-ADA compliant sink 
fixtures and bathroom accessories. Can you provide list with quantities of all fixtures and 
accessories we are required to relocate and replace? Response: No. The bidding 
contractors are required to establish quantities scopes based on the bidding 
documents provided. Please review items dashed and annotated with arrows and 
numbered notes. 

10. The documents presented for this RFP are contract documents and not the "As-Built" to 
reflect the existing conditions. Work proposed at the northern side of the gymnasium has 
way-finding signs not shown in the documents where a new slab is proposed (see item 12 
below). Response: These documented are Permit and Pricing Documents and not 
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ADA toilet is required in the Men’s Bathroom. Response: A new ADA toilet is 
required in the Men’s Bathroom as specified within architectural specification sheet 
A000G-2 division 22400. 
 

5. The architectural drawings D0001 #13 and A0002 Annotative Note #6 reference the 
removal of a non ADA compliant sink and installation of a new ADA compliant sink in 
the Kitchen.  The plumbing drawings to include the plumbing fixture schedule on P501 
do not list a new ADA sink in this location. Please clarify if a new ADA sink is required 
in the Kitchen. Response: A new ADA compliant sink is required in the kitchen as 
specified provided within architectural specification sheet A000G-2 division 22400. 
 

6. Drawing A00001 shows a new concrete path at existing pair of doors on the west side of 
the building.  There is an existing tree.  Should the tree be removed, relocated, or the 
sidewalk moved? Response: Tree to be relocated within 30’ to a location TBD.   

 
7. Drawing A0001 shows wood flooring to be replaced in three corners of the gymnasium.  

The area in the upper left corner appears to have already been replaced.  Please verify 
that work is still in our scope of work. Response: At this time, assume the following: 
Gymnasium: remove all flooring within a 20’ radius from each exterior door way.  
Including substrate.  Provide pricing to reinstall the sleeper substrate and tooth in 
new flooring to match existing.  Assume to sand and refinish entire gymnasium 
floor. 
 

8. Note 3 on drawing A0001 indicates that we are to modify two corners of the lower 
bleacher unit to accommodate wheelchairs.  It appears the upper corner as well as the 
other bleacher unit has already been modified.  Please verify if any work other than rails 
is required at the upper corner on the drawings.  Also, please provide contact information 
for the bleacher manufacturer and/or company that modified the bleachers so that we may 
match their work. Response: Three wheelchair seats exist.  A total of five are 
required.  Please do not modify existing bleachers.  Instead provide a 3’x3’ seating 
designation areas adjacent to the east and west end of the lowest seating level of the 
north bleachers.  The 3’x3’ area shall be indicated with 2-coats of low-VOC line 
designation paint to match existing gym wood flooring system lining.  This shall 
have 2 coats of finish and 2 coats urethane finish to match existing flooring. 
 

9. Note D06 on drawing D001 states that we are to remove all non-ADA compliant sink 
fixtures and bathroom accessories.  Can you provide list with quantities of all fixtures and 
accessories we are required to relocate and replace? Response: No.  The bidding 
contractors are required to establish quantities scopes based on the bidding 
documents provided.  Please review items dashed and annotated with arrows and 
numbered notes.  
 

10. The documents presented for this RFP are contract documents and not the “As-Built” to 
reflect the existing conditions. Work proposed at the northern side of the gymnasium has 
way-finding signs not shown in the documents where a new slab is proposed (see item 12 
below). Response: These documented are Permit and Pricing Documents and not 
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"As-Built" documents as you have noted. See drawings 3/D0002 note D03 for 
signage relocation. 

11. Questions below are from Sheet D0001: 

a. Gymnasium — Detail 5/D0001 (location: South-West corner of gymnasium) 
Annotative Note No. 5 states "Remove bubbling/warped wooden floor, and base 
wall trim. Remove all elements displaced or damaged by moisture infiltration and 
warping. Remove all moisture damaged building materials. Prepare for new. 
Response: Please see above response. 

b. Please note that there is no warpage found in the wooden floor within 5 or 10 feet 
in front of the South-West exit doors. It appears the warpage exist at the North-
West, and North-East side of the gymnasium floor. Response: Please see above 
response. 

c. Exterior Exit Doors — Detail 2/A0003 at the South-West location: Please clarify 
whether a leveled platform should occur, then a ramp to meet ADA requirements? 
Response: Yes, a 5' landing will be provided at doorway. Documents will be 
updated to illustrate dimension and coordinate slope. 

12. Sheet D0001 and A00001: Exterior exit for the Gymnasium North-East pair of doors 
(Detail 1/A0003 and Note 1): 

a. Sheet A00001 proposes a new 6'-0" wide concrete sidewalk extending from the 
North-East Gymnasium exit door to the existing sidewalk. What is not shown, 
there is an existing tree and its roots located to the west side of this area (adjacent 
to the building), and there is a posted sign that could be impacted from the new 
sidewalk. Please verify whether the intent is to removed the tree or relocate it? 
Response: Tree to be relocated within 30' to a location TBD. See drawings 
3/D0002 note D03 for signage relocation. 

b. Per the scope, bidders are to provide, "one (1) spot must be van accessible". 
Please advise whether a sign or designated space is to be identified or "Van use 
only"? Response: Yes. 

c. Sheet D0001, per Partial Demolition Enlarged Plan No. 3/D0002 refers to Note 
D03, "Relocate directional sign" does not exist. The low profile plant located in 
the area of the sign may not have to be relocated. Response: OK, however 
assume sign exist for bidding purposes as multiple individuals have 
confirmed existence of sign. 

13. Please confirm the amount of flooring and subflooring that is to be replaced in the 
meeting room, gym, and anywhere else in the facility. Based on the site visit, it looks like 
significantly more flooring area is damaged than what is shown in the drawings. 
Response: At this time, assume the following: Multipurpose Room: remove all 
flooring within the multipurpose room including substrate. Replace flooring within 
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“As-Built” documents as you have noted.  See drawings 3/D0002 note D03 for 
signage relocation. 
 

11. Questions below are from Sheet D0001: 
 

a. Gymnasium – Detail 5/D0001 (location: South-West corner of gymnasium) 
Annotative Note No. 5 states “Remove bubbling/warped wooden floor, and base 
wall trim. Remove all elements displaced or damaged by moisture infiltration and 
warping. Remove all moisture damaged building materials. Prepare for new. 
Response: Please see above response.  
 

b. Please note that there is no warpage found in the wooden floor within 5 or 10 feet 
in front of the South-West exit doors. It appears the warpage exist at the North-
West, and North-East side of the gymnasium floor. Response: Please see above 
response. 
 

c. Exterior Exit Doors – Detail 2/A0003 at the South-West location: Please clarify 
whether a leveled platform should occur, then a ramp to meet ADA requirements? 
Response: Yes, a 5’ landing will be provided at doorway.  Documents will be 
updated to illustrate dimension and coordinate slope. 
 

12. Sheet D0001 and A00001: Exterior exit for the Gymnasium North-East pair of doors 
(Detail 1/A0003 and Note 1):  
 

a. Sheet A00001 proposes a new 6’-0” wide concrete sidewalk extending from the 
North-East Gymnasium exit door to the existing sidewalk. What is not shown, 
there is an existing tree and its roots located to the west side of this area (adjacent 
to the building), and there is a posted sign that could be impacted from the new 
sidewalk. Please verify whether the intent is to removed the tree or relocate it? 
Response: Tree to be relocated within 30’ to a location TBD.  See drawings 
3/D0002 note D03 for signage relocation. 
 

b. Per the scope, bidders are to provide, “one (1) spot must be van accessible”. 
Please advise whether a sign or designated space is to be identified or “Van use 
only”? Response: Yes. 

 
c. Sheet D0001, per Partial Demolition Enlarged Plan No. 3/D0002 refers to Note 

D03, “Relocate directional sign” does not exist. The low profile plant located in 
the area of the sign may not have to be relocated. Response: OK, however 
assume sign exist for bidding purposes as multiple individuals have 
confirmed existence of sign. 

 
13. Please confirm the amount of flooring and subflooring that is to be replaced in the 

meeting room, gym, and anywhere else in the facility. Based on the site visit, it looks like 
significantly more flooring area is damaged than what is shown in the drawings. 
Response: At this time, assume the following: Multipurpose Room: remove all 
flooring within the multipurpose room including substrate.  Replace flooring within 
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athletic flooring in keeping with the existing. Gymnasium: remove all flooring 
within a 20' radius from each exterior door way including substrate. Provide 
pricing to reinstall the sleeper substrate and tooth in new flooring to match existing. 
Assume to sand and refinish entire gymnasium floor. 

14. Please confirm that existing restroom fixtures, toilets, etc. are to be moved and 
reinstalled. Note that contractors cannot warrant existing fixtures against defects since 
the fixtures may have pre-existing problems. Depending on the type of fixtures required, 
it may be more cost effective for DGS to direct the selected contractor to replace the 
existing fixtures with new fixtures (i.e. the labor cost to carefully demolish, clean, and 
store the existing fixtures may exceed the cost to purchase a new fixture). Response: 
Bidding contractors shall assume to replace all fixtures to be removed based on 
plumbing fixtures specifications provided within architectural specification sheet 
A000G-2 division 22400. General Contractor shall provide parts and labor 
warranty per contract requirements. 

15. Please confirm that restroom partitions are NOT to be replaced. 

a. Assuming that restroom partitions are not to be replaced, please clarify how holes 
in the partitions (i.e. from the reconfiguration of toilet paper holders, etc.) should 
be addressed. Response: Contractors shall provide Add/Alternate pricing for 
replacement of toilet partitions in kind. Base contract pricing shall consider 
existing partitions to remain, patch holes with bondo, sand flush, prime and 
electrostatically paint full partition to match existing finish. 

16. Please provide a specification for the new water fountain or confirm that the existing 
fountain is to be reused. The drawings are not clear on this point. Response: See 
architectural specification sheet A000G-2 division 22400 for drinking foundation 
specification and fountain to be replace with new. 

17. A00001 Note 2 states: "Widen concrete pathway to match width of existing concrete pad 
adjacent to door." Please clarify. This existing pathway is comprised of pavers — not 
concrete. Response: General contractor to remove existing pavers. Excavate for a 
sidewalk slab on grade the same width as exterior door landing. Sidewall shall be 
4" thick slab on grade with 6x6x1/8" WWF reinforcement and the sidewalk shall 
have a continuous 8" x 6" turndown along each side and at ends. Provide a score 
pattern at 2' O.C. and provide construction joints at 4'-0" UNO. When abutting 
existing concrete landing, provide %" fiberboard expansion. Concrete to be a 
minimum of 3000 PSI and sidewalk shall slope 1/8" across full width and have a 
broom texture finish. 

a. Is the contractor to replace this pathway with concrete? Response: See response 
to question #17 above. 

b. Is the contractor to pour concrete around the outside of the pavers? Response: 
See response to question #17 above. 
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athletic flooring in keeping with the existing. Gymnasium: remove all flooring 
within a 20’ radius from each exterior door way including substrate.  Provide 
pricing to reinstall the sleeper substrate and tooth in new flooring to match existing.  
Assume to sand and refinish entire gymnasium floor. 
 

14. Please confirm that existing restroom fixtures, toilets, etc. are to be moved and 
reinstalled.  Note that contractors cannot warrant existing fixtures against defects since 
the fixtures may have pre-existing problems. Depending on the type of fixtures required, 
it may be more cost effective for DGS to direct the selected contractor to replace the 
existing fixtures with new fixtures (i.e. the labor cost to carefully demolish, clean, and 
store the existing fixtures may exceed the cost to purchase a new fixture). Response: 
Bidding contractors shall assume to replace all fixtures to be removed based on 
plumbing fixtures specifications provided within architectural specification sheet 
A000G-2 division 22400.  General Contractor shall provide parts and labor 
warranty per contract requirements. 
 

15. Please confirm that restroom partitions are NOT to be replaced.  
 

a. Assuming that restroom partitions are not to be replaced, please clarify how holes 
in the partitions (i.e. from the reconfiguration of toilet paper holders, etc.) should 
be addressed. Response: Contractors shall provide Add/Alternate pricing for 
replacement of toilet partitions in kind.  Base contract pricing shall consider 
existing partitions to remain, patch holes with bondo, sand flush, prime and 
electrostatically paint full partition to match existing finish. 
 

16. Please provide a specification for the new water fountain or confirm that the existing 
fountain is to be reused.  The drawings are not clear on this point. Response: See 
architectural specification sheet A000G-2 division 22400 for drinking foundation 
specification and fountain to be replace with new. 
 

17. A00001 Note 2 states: “Widen concrete pathway to match width of existing concrete pad 
adjacent to door.” Please clarify. This existing pathway is comprised of pavers – not 
concrete. Response: General contractor to remove existing pavers.  Excavate for a 
sidewalk slab on grade the same width as exterior door landing.  Sidewall shall be 
4” thick slab on grade with 6x6x1/8” WWF reinforcement and the sidewalk shall 
have a continuous 8” x 6” turndown along each side and at ends.  Provide a score 
pattern at 2’ O.C. and provide construction joints at 4’-0” UNO.  When abutting 
existing concrete landing, provide ½” fiberboard expansion.  Concrete to be a 
minimum of 3000 PSI and sidewalk shall slope 1/8” across full width and have a 
broom texture finish. 
 

a. Is the contractor to replace this pathway with concrete? Response: See response 
to question #17 above. 
 

b. Is the contractor to pour concrete around the outside of the pavers? Response: 
See response to question #17 above. 
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18. Please provide a detail showing how the existing pavers (or new concrete pathway) will 
connect to the new ramp in this area. Is the entire pathway to be re-graded to meet the 
point at which the new ramp terminates? Response: Yes. General contractor shall 
establish base grade of ramp based on high point of existing paver area. Existing 
pavers within the first 15' shall be removed, leveled and reset to provide continuous 
flush surface at new ramp. No detail will be provided. 

19. The existing paver pathway extends from the multipurpose room exit to an asphalt 
pathway that runs around the playground. The asphalt pathway is at a much higher 
elevation than the multipurpose room exit. Due to this difference in elevation, it appears 
that storm water currently flows down the paver pathway and into the multipurpose room 
— causing damage to the floors. After the new ramp is installed, we are concerned that in 
heavy storms, rainwater will still flow down the paver pathway and into the meeting 
room. Even if the new threshold is water tight, we would be concerned that a heavy storm 
could leave standing water more than 2" deep, which could come into the room when the 
door opens. Response: Exterior grading and stormwater mitigation will be addressed 
as a separate RFP to this ADA remediation planning. The items addressed are a 
noted issue and will be addressed. Architect will review and confirm elevations and 
confirm ramp will not exacerbate stormwater issue. 

a. Can the architect please confirm that the new ramp (as designed) will alleviate the 
drainage issues in this spot and prevent rainwater from flowing into this room in 
heavy storms? Response: See response to question #19 above. 

b. If the current detail will not alleviate this issue, please provide a revised detail for 
the ramp and associated paver pathway, to account for this critical drainage 
problem. It seems like the full paver pathway would need to be regraded, with 
other measures added, to prevent water from flowing into the building through 
this doorway. Response: See response to question #19 above. 

20. Based on existing grading on site, the proposed new concrete walkway on the east side of 
the building and the proposed new curved walkway on the southwest corner would both 
drain toward the building, causing similar flooding/drainage issues as are currently 
occurring in the multipurpose room. Please provide grading and construction details for 
these walkways that will alleviate the drainage issues that will arise when the concrete 
walkways shown in the drawings are installed. Response: Exterior grading and 
stormwater mitigation will be addressed as a separate RFP to this ADA remediation 
planning. The items addressed are a noted issue and will be addressed. Architect 
will review and confirm elevations and confirm ramp will not exacerbate 
stormwater issue. 

21. A00001 calls for a new ramp on the southwest corner of the building, however A0001 
notes that there is an existing ADA ramp in this spot. No ramp exists. Please confirm that 
contractors are required to provide a new ramp. If so: 
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18. Please provide a detail showing how the existing pavers (or new concrete pathway) will 
connect to the new ramp in this area.  Is the entire pathway to be re-graded to meet the 
point at which the new ramp terminates? Response: Yes. General contractor shall 
establish base grade of ramp based on high point of existing paver area.  Existing 
pavers within the first 15’ shall be removed, leveled and reset to provide continuous 
flush surface at new ramp.  No detail will be provided. 

 
19. The existing paver pathway extends from the multipurpose room exit to an asphalt 

pathway that runs around the playground.  The asphalt pathway is at a much higher 
elevation than the multipurpose room exit.  Due to this difference in elevation, it appears 
that storm water currently flows down the paver pathway and into the multipurpose room 
– causing damage to the floors. After the new ramp is installed, we are concerned that in 
heavy storms, rainwater will still flow down the paver pathway and into the meeting 
room. Even if the new threshold is water tight, we would be concerned that a heavy storm 
could leave standing water more than 2” deep, which could come into the room when the 
door opens. Response: Exterior grading and stormwater mitigation will be addressed 
as a separate RFP to this ADA remediation planning.  The items addressed are a 
noted issue and will be addressed.  Architect will review and confirm elevations and 
confirm ramp will not exacerbate stormwater issue. 
 

a. Can the architect please confirm that the new ramp (as designed) will alleviate the 
drainage issues in this spot and prevent rainwater from flowing into this room in 
heavy storms? Response: See response to question #19 above. 
 

b. If the current detail will not alleviate this issue, please provide a revised detail for 
the ramp and associated paver pathway, to account for this critical drainage 
problem. It seems like the full paver pathway would need to be regraded, with 
other measures added, to prevent water from flowing into the building through 
this doorway. Response: See response to question #19 above. 

 
20. Based on existing grading on site, the proposed new concrete walkway on the east side of 

the building and the proposed new curved walkway on the southwest corner would both 
drain toward the building, causing similar flooding/drainage issues as are currently 
occurring in the multipurpose room. Please provide grading and construction details for 
these walkways that will alleviate the drainage issues that will arise when the concrete 
walkways shown in the drawings are installed. Response: Exterior grading and 
stormwater mitigation will be addressed as a separate RFP to this ADA remediation 
planning.  The items addressed are a noted issue and will be addressed.  Architect 
will review and confirm elevations and confirm ramp will not exacerbate 
stormwater issue. 
 

21. A00001 calls for a new ramp on the southwest corner of the building, however A0001 
notes that there is an existing ADA ramp in this spot. No ramp exists. Please confirm that 
contractors are required to provide a new ramp. If so: 
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a. Please provide a detail showing the length, slope, etc. for the full ramp and 
walkway. Response: See detail 2 on sheet A0003, and review comment no. 20 
above related to adding 5' landing at doorway. 

b. Please confirm whether the tree in the adjacent area will need to be removed. It 
appears that a new ramp/walkway in this area would be in conflict with the root 
zone for the tree. Response: See response above. 

22. Details for the new ramps show slopes designated at 1:12 and 1:10. To the best of our 
knowledge, these slopes are not ADA compliant as shown. Since the project is based 
upon making the recreation center ADA compliant, please confirm that these slopes are 
correct, or that they are exempt from the standard 1:20 running slope. Response: ADA 
2010 Section 405 Ramp: 405.2 Slope. Ramp runs shall have a running slope not 
steeper than 1:12. 

Table 405.2 Maximum Ramp Slope and Rise for Existing Sites, Buildings, 
and Facilities 
Slopel Maximum Rise 
Steeper than 1:10 but not steeper than 1:8 3 inches (75 mm) 
Steeper than 1:12 but not steeper than 1:10 6 inches (150 mm) 

I think the 1:20 reference you are thinking has to do with the running surface of a 
walking surface above which it begins to be termed a ramp. 

23. New sidewalk shown in drawings is shown to be adjacent to the existing pavers on site. 
There are two issues with this design: First, in order to install the sidewalk as drawn, the 
pavers would need to be removed to accommodate the formwork for the sidewalk. 
Second, the pavers are uneven; installing the sidewalk against them would create a trip 
hazard. Response: Remove west most row of pavers. Use layout line from existing 
paver arc as the outer most edge of new sidewalk. Sidewalk shall be prepared and 
installed in keeping with item 6 response above. Contractor shall complete final 
grading to provide positive slope in direction away from building, and GC to 
provide topsoil, seed and straw. 

a. Please clarify whether pavers are to be removed for the sidewalk installation. 
i. If not, please provide a revised drawing showing the sidewalk offset from 

the pavers or provide direction on how far from the pavers the sidewalk 
should be installed. Response: See general response no. 23 above. 

ii. If pavers are to be removed, please clarify whether contractors should 
install seed and straw in place of the pavers or if pavers should be 
reinstalled after concrete is complete. Response: See general response 
no. 23 above. 

24. Parking lot lines are very faded on the west side of the parking lot, but drawings only call 
for the east side of the parking lot to be restriped. Please confirm that DGS does not want 
the full parking lot to be restriped. Response: Provide add/alternate price to restripe 
full parking lot. 
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a. Please provide a detail showing the length, slope, etc. for the full ramp and 
walkway. Response: See detail 2 on sheet A0003, and review comment no. 20 
above related to adding 5’ landing at doorway.   
 

b. Please confirm whether the tree in the adjacent area will need to be removed. It 
appears that a new ramp/walkway in this area would be in conflict with the root 
zone for the tree. Response: See response above. 

 
22. Details for the new ramps show slopes designated at 1:12 and 1:10. To the best of our 

knowledge, these slopes are not ADA compliant as shown. Since the project is based 
upon making the recreation center ADA compliant, please confirm that these slopes are 
correct, or that they are exempt from the standard 1:20 running slope.  Response: ADA 
2010 Section 405 Ramp: 405.2 Slope. Ramp runs shall have a running slope not 
steeper than 1:12. 

Table 405.2 Maximum Ramp Slope and Rise for Existing Sites, Buildings, 
and Facilities 
Slope1 Maximum Rise 
Steeper than 1:10 but not steeper than 1:8 3 inches (75 mm) 
Steeper than 1:12 but not steeper than 1:10 6 inches (150 mm) 
 

I think the 1:20 reference you are thinking has to do with the running surface of a 
walking surface above which it begins to be termed a ramp. 
 

23. New sidewalk shown in drawings is shown to be adjacent to the existing pavers on site.  
There are two issues with this design: First, in order to install the sidewalk as drawn, the 
pavers would need to be removed to accommodate the formwork for the sidewalk. 
Second, the pavers are uneven; installing the sidewalk against them would create a trip 
hazard. Response: Remove west most row of pavers.  Use layout line from existing 
paver arc as the outer most edge of new sidewalk.  Sidewalk shall be prepared and 
installed in keeping with item 6 response above.  Contractor shall complete final 
grading to provide positive slope in direction away from building, and GC to 
provide topsoil, seed and straw. 
 

a. Please clarify whether pavers are to be removed for the sidewalk installation.  
i. If not, please provide a revised drawing showing the sidewalk offset from 

the pavers or provide direction on how far from the pavers the sidewalk 
should be installed. Response: See general response no. 23 above. 

ii. If pavers are to be removed, please clarify whether contractors should 
install seed and straw in place of the pavers or if pavers should be 
reinstalled after concrete is complete. Response: See general response 
no. 23 above. 
 

24. Parking lot lines are very faded on the west side of the parking lot, but drawings only call 
for the east side of the parking lot to be restriped. Please confirm that DGS does not want 
the full parking lot to be restriped. Response: Provide add/alternate price to restripe 
full parking lot. 
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25. There is damage to the flooring in the gym in front of 3 double doors. It appears that 
water is coming in through the double doors. The drawings call for new floor transitions 
not more than 3/4" thick. These thresholds are unlikely to prevent water from coming in 
through the doors. Please provide a detail showing how the water infiltration issue will 
be rectified, or confirm that contractors are not responsible for preventing water from 
coming in at these points if they install the detail as currently shown. Response: Exterior 
grading and stormwater mitigation will be addressed as a separate RFP to this ADA 
remediation planning. The items addressed are a noted issue and will be addressed. 
At this time the bidding contractor shall include what is within the Pricing 
Documents. 

Item #3 

The bid date is hereby changed.  Proposals are due by October 20, 2015 at 2:00 pm EDT. 
Proposals that are hand-delivered should be delivered to the attention of: Alicia Norris, Contract 
Specialist, at Frank D. Reeves Center, 2000 14th Street, NW, 8th  floor, Washington, DC 
20009. 

- End of Addendum No. 3 - 

ADA Improvements at Hillcrest Rec. Ctr.  
October 13, 2015 
Page 7 of 7 
 

 
25. There is damage to the flooring in the gym in front of 3 double doors. It appears that 

water is coming in through the double doors. The drawings call for new floor transitions 
not more than ¾” thick. These thresholds are unlikely to prevent water from coming in 
through the doors.  Please provide a detail showing how the water infiltration issue will 
be rectified, or confirm that contractors are not responsible for preventing water from 
coming in at these points if they install the detail as currently shown. Response: Exterior 
grading and stormwater mitigation will be addressed as a separate RFP to this ADA 
remediation planning.  The items addressed are a noted issue and will be addressed. 
At this time the bidding contractor shall include what is within the Pricing 
Documents. 

 
Item #3 
 
The bid date is hereby changed. Proposals are due by October 20, 2015 at 2:00 pm EDT.  
Proposals that are hand-delivered should be delivered to the attention of: Alicia Norris, Contract 
Specialist, at Frank D. Reeves Center, 2000 14th Street, NW, 8th floor, Washington, DC 
20009. 

- End of Addendum No. 3 - 

 



Attachment B 

[Offeror's Letterhead] 
[Insert Date] 

District of Columbia Department of General Services 
2000 14th  Street, NW 
Washington, D.C. 20009 

Att'n: 	Mr. Christopher Weaver 
Acting Director 

Reference: 	Request for Proposals 
Construction Services for ADA Improvements for Hillcrest Recreation Center 

Dear Mr. Weaver: 

On behalf of [INSERT NAME OF BIDDER] (the "Offeror"), I am pleased to submit this 
proposal in response to the Department of General Services' (the "Department" or "DGS") 
Request for Proposals (the "RFP") to provide construction services for ADA Improvements at 
Hillcrest Recreation Center. The Offeror has reviewed the RFP and the attachments thereto, any 
addenda thereto, and the proposed Form of Contract (collectively, the "Bid Documents") and has 
conducted such due diligence and analysis as the Offeror, in its sole judgment, has deemed 
necessary in order to submit its Proposal in response to the RFP. The Offeror's proposal and the 
Lump Sum Price (as defined in paragraph A) and the add/alternate prices (as defined in 
paragraph B) are based on the Bid Documents as issued and assume no material alteration of the 
terms of the Bid Documents (collectively, the proposal, the Lump Sum Price, and Add/Alternate 
Prices are referred to as the "Offeror's Bid"). 

The Offeror's Bid is as follows: 

A. The Lump Sum Price for Hillcrest is: $ 

B. Add/Alternate Price for Note 1 on Sheet A00001: $ 

Add/Alternate Price for Note 2 on Sheet A00001: $ 

Add/Alternate Price for Note 3 on Sheet A00001: $ 

Add/Alternate Price for Note 21 on Sheet E001: $ 

Add/Alternate Price for replacement of toilet partitions in kind: $ 

Add/Alternate Price to restripe full parking lot: $ 	  

Attachment B 
 

[Offeror’s Letterhead] 
[Insert Date] 
 
District of Columbia Department of General Services 
2000 14th Street, NW 
Washington, D.C. 20009 
 
Att’n:  Mr. Christopher Weaver 
  Acting Director 
 
Reference:   Request for Proposals 

Construction Services for ADA Improvements for Hillcrest Recreation Center  
 
Dear Mr. Weaver: 
 
On behalf of [INSERT NAME OF BIDDER] (the “Offeror”), I am pleased to submit this 
proposal in response to the Department of General Services’ (the “Department” or “DGS”) 
Request for Proposals (the “RFP”) to provide construction services for ADA Improvements at 
Hillcrest Recreation Center.  The Offeror has reviewed the RFP and the attachments thereto, any 
addenda thereto, and the proposed Form of Contract (collectively, the “Bid Documents”) and has 
conducted such due diligence and analysis as the Offeror, in its sole judgment, has deemed 
necessary in order to submit its Proposal in response to the RFP.  The Offeror’s proposal and the 
Lump Sum Price (as defined in paragraph A) and the add/alternate prices (as defined in 
paragraph B) are based on the Bid Documents as issued and assume no material alteration of the 
terms of the Bid Documents (collectively, the proposal, the Lump Sum Price, and Add/Alternate 
Prices are referred to as the “Offeror’s Bid”).   
 
The Offeror’s Bid is as follows: 
 

A. The Lump Sum Price for Hillcrest is:     $_________________ 
 

B. Add/Alternate Price for Note 1 on Sheet A00001:   $_________________ 
 
Add/Alternate Price for Note 2 on Sheet A00001:   $_________________ 

 
Add/Alternate Price for Note 3 on Sheet A00001:   $_________________ 
 
Add/Alternate Price for Note 21 on Sheet E001:   $_________________ 
 
Add/Alternate Price for replacement of toilet partitions in kind: $_________________ 
 
Add/Alternate Price to restripe full parking lot:   $_________________ 
 
 



The Offeror acknowledges and understands that the Lump Sum Price, and each add/alternate 
price, is a firm, fixed price to fully complete the work described in the RFP and attachments 
thereto and that such amount includes funding for work which is not described in the RFP and 
attachments thereto but which is reasonably inferable therefrom. 

C. In addition, the Offeror hereby represents that, based on its current rating with its surety, 
the indicated cost of a payment and performance bond is [INSERT PERCENTAGE]. 

The Offeror's Bid is based on and subject to the following conditions: 

1. The Offeror agrees to hold its proposal open for a period of at least one hundred and 
twenty (120) days after the date of the bid. 

2. Assuming the Offeror is selected by the Department and subject only to the changes 
requested in paragraph 5, the Offeror agrees to enter into a contract with the Department on the 
terms and conditions described in the Bid Documents within ten (10) days of the notice of the 
award. In the event the Offeror fails to do so, the Department shall have the right to levy upon 
the Offeror's bid bond. 

3. Both the Offeror and the undersigned represent and warrant that the undersigned has the 
full legal authority to submit this bid form and bind the Offeror to the terms of the Offeror's Bid. 
The Offeror further represents and warrants that no further action or approval must be obtained 
by the Offeror in order to authorize the terms of the Offeror's Bid. In addition to any other 
remedies that the Department may have at law or in equity, the Department shall have the right 
to levy upon Bidder's Bid Bond in the event of a breach of this paragraph 3. 

4. The Offeror and its principal team members hereby represent and warrant that they have 
not: (i) colluded with any other group or person that is submitting a proposal in response to the 
RFP in order to fix or set prices; (ii) acted in such a manner so as to discourage any other group 
or person from submitting a proposal in response to the RFP; or (iii) otherwise engaged in 
conduct that would violate applicable anti-trust law. 

5. The Offeror's proposal is subject to the following requested changes to the Form of 
Contract: [INSERT REQUESTED CHANGES. OFFERORS ARE ADVISED THAT THE  
CHANGES SO IDENTIFIED SHOULD BE SPECIFIC SO AS TO PERMIT THE  
DEPARTMENT TO EVALUATE THE IMPACT OF THE REQUESTED CHANGES IN  
ITS REVIEW PROCESS. GENERIC STATEMENTS, SUCH AS "A MUTUALLY  
ACCEPTABLE CONTRACT" ARE NOT ACCEPTABLE. OFFERORS ARE FURTHER 
ADVISED THAT THE DEPARTMENT WILL CONSIDER THE REQUESTED  
CHANGES AS PART OF THE EVALUATION PROCESS.]  

6. The Offeror hereby certifies that neither it nor any of its team members have entered into 
any agreement (written or oral) that would prohibit any contractor, subcontractor or sub-
consultant that is certified by the District of Columbia Office of Department of Small and Local 
Business Enterprises as a Local, Small, Resident Owned or Disadvantaged Business Enterprise 

The Offeror acknowledges and understands that the Lump Sum Price, and each add/alternate 
price, is a firm, fixed price to fully complete the work described in the RFP and attachments 
thereto and that such amount includes funding for work which is not described in the RFP and 
attachments thereto but which is reasonably inferable therefrom. 
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the indicated cost of a payment and performance bond is [INSERT PERCENTAGE]. 
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2. Assuming the Offeror is selected by the Department and subject only to the changes 
requested in paragraph 5, the Offeror agrees to enter into a contract with the Department on the 
terms and conditions described in the Bid Documents within ten (10) days of the notice of the 
award.  In the event the Offeror fails to do so, the Department shall have the right to levy upon 
the Offeror’s bid bond.   
 
3. Both the Offeror and the undersigned represent and warrant that the undersigned has the 
full legal authority to submit this bid form and bind the Offeror to the terms of the Offeror’s Bid.  
The Offeror further represents and warrants that no further action or approval must be obtained 
by the Offeror in order to authorize the terms of the Offeror’s Bid.  In addition to any other 
remedies that the Department may have at law or in equity, the Department shall have the right 
to levy upon Bidder’s Bid Bond in the event of a breach of this paragraph 3. 
 
4. The Offeror and its principal team members hereby represent and warrant that they have 
not: (i) colluded with any other group or person that is submitting a proposal in response to the 
RFP in order to fix or set prices; (ii) acted in such a manner so as to discourage any other group 
or person from submitting a proposal in response to the RFP; or (iii) otherwise engaged in 
conduct that would violate applicable anti-trust law. 
 
5. The Offeror’s proposal is subject to the following requested changes to the Form of 
Contract: [INSERT REQUESTED CHANGES.  OFFERORS ARE ADVISED THAT THE 
CHANGES SO IDENTIFIED SHOULD BE SPECIFIC SO AS TO PERMIT THE 
DEPARTMENT TO EVALUATE THE IMPACT OF THE REQUESTED CHANGES IN 
ITS REVIEW PROCESS.  GENERIC STATEMENTS, SUCH AS “A MUTUALLY 
ACCEPTABLE CONTRACT” ARE NOT ACCEPTABLE.  OFFERORS ARE FURTHER 
ADVISED THAT THE DEPARTMENT WILL CONSIDER THE REQUESTED 
CHANGES AS PART OF THE EVALUATION PROCESS.] 
 
6.  The Offeror hereby certifies that neither it nor any of its team members have entered into 
any agreement (written or oral) that would prohibit any contractor, subcontractor or sub-
consultant that is certified by the District of Columbia Office of Department of Small and Local 
Business Enterprises as a Local, Small, Resident Owned or Disadvantaged Business Enterprise 



(collectively, "LSDBE Certified Companies") from participating in the work if another company 
is awarded the contract. 

7. 	This bid form and the Offeror's Bid are being submitted on behalf of [INSERT FULL 
LEGAL NAME, TYPE OF ORGANIZATION, AND STATE OF FORMATION FOR THE 
OFFEROR]. 

Sincerely, 

By: 
Name: 
Title: 

(collectively, “LSDBE Certified Companies”) from participating in the work if another company 
is awarded the contract. 
 
7. This bid form and the Offeror’s Bid are being submitted on behalf of [INSERT FULL 
LEGAL NAME, TYPE OF ORGANIZATION, AND STATE OF FORMATION FOR THE 
OFFEROR]. 
 
Sincerely, 
 
 
 
By:  ____________________ 
Name:  ____________________ 
Title:  ____________________ 
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